

## ASHTAGRAM CHANNELS DIVISION.

ADVERTISEMENT.  
The 11th January 1888.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Ashtagram Channels Division, up to 25th January 1888, for extending the Ranpur Channel from 22nd to 24½ mile. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1888.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Mysore between the hours of 1 to 4 P. M.

3. Tenders should be submitted in printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

Description of Work.		Unit of Work.	Quantity.	Rate per Unit.
Channel Excavation	..	C. Yd.	39,590	
	..	Sq.	203	
	..	C. Yd.	10,742	
Embankment	..	C. Yd.	94	
	..	C. Ft.	4,885	
	..	Sq.	249	
Bridges.—	..	C. Yd.	371	
	..	C. Ft.	566	
	..	Sq.	12-51	
Excavation	..	C. Yd.	11-20	
Rough stone in ordinary mortar (hammer dressed and coursed)	..	C. Yd.	18	
Slab stones	..	L. Sum.	Rs.	
Covering slabs	..	C. Yd.	448	
Brick in ordinary mortar	..	C. Ft.	5,430	
Pointing	..	Sq.	11-92	
Plastering	..	C. Yd.	330	
Metaling and gravelling roadway	..	C. Ft.	68	
Earthwork cutting bund and raising approaches	..	R. Ft.	306	
Waste Weirs.—	..	C. Yd.	8	
	..	C. Ft.	33	
	..	L. Sum.	Rs.	
Excavation	..	C. Yd.	2,730	
Brick in mortar	..	C. Ft.	10	
Plastering	..	Sq.	730	
Rough stone work (packing)	..	C. Yd.	5-76	
Slab stones	..	C. Ft.	6-08	
Concrete in ordinary mortar	..	R. Ft.	285	
Grooves	..	C. Yd.	4	
Jelly packing	..	C. Ft.	224	
Tank work slatter with gear	..	L. Sum.	Rs.	
Siphon.—	..	C. Yd.	189	
	..	C. Ft.	1,188	
	..	Sq.	2-84	
Rough stone in mortar (hammer dressed and coursed)	..	C. Yd.	87	
Rough stone in concrete	..	C. Ft.		
Brick in ordinary mortar	..	Sq.		
Pointing	..	C. Yd.		
Plastering	..	C. Ft.		
Slab stone work	..	C. Yd.		
Jelly packing	..	C. Ft.		
Excavation	..	L. Sum.	Rs.	
Earthwork training banks, &c.	..	C. Yd.		
Baling water	..	C. Ft.		
Sluice, 18' long.—	..	C. Yd.		
	..	C. Ft.		
	..	Sq.		
Excavation	..	C. Ft.		
Brick in sarki mortar	..	Sq.		
Plastering with do	..	C. Ft.		
Supporting slabs	..	C. Ft.		

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory notes as earnest money and be superscribed "Tender for the extension of the Ranpur Channel from 22nd to 24½ mile" in a book of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.



Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Ashtagram Channels Division, up to 25th January 1888, for extending the Rampur Channel from 24½ to 26th mile. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1889.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Mysore between the hours of 1 to 4 p. m.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

Description of Work.				Unit of Work	Quantity	Rate per Unit.
Channel Excavation .. .. .				C. Yd.	30,947	
Embankment .. .. .				Do	8,934	
Turfig .. .. .				Sq.	177	
<b>Bridges.—</b>						
Excavation .. .. .				C. Yd.	54	
Rough stone in ordinary mortar, hammer dressed and coursed .. .. .				C. Yd.	3,006	
Slabs .. .. .				Do	102	
Covering slabs .. .. .				Do	182	
Brick in ordinary mortar .. .. .				Do	303	
Pointing .. .. .				Sq.	834	
Plastering .. .. .				Do	604	
Metalling and gravelling roadway .. .. .				C. Yd.	8	
Earthwork cutting bunds and raising approaches .. .. .				L. S.	Rs.	
<b>Waste weirs.—</b>						
Excavation .. .. .				C. Yd.	63	
Brick in mortar .. .. .				C. Ft.	1,089	
Plastering .. .. .				Sq.	251	
Rough stone packing .. .. .				C. Yd.	134	
Concrete in ordinary mortar .. .. .				C. Ft.	96	
Jelly packing .. .. .				C. Yd.	23	
<b>Aqueduct.—</b>						
Excavation .. .. .				C. Yd.	835	
Brick in mortar .. .. .				C. Ft.	10,768	
Do archwork segmental .. .. .				Do	2,685	
Plastering .. .. .				Sq.	7159	
Concrete .. .. .				C. Ft.	1,660	
Slab stones .. .. .				Do	635	
Rough stone in mortar, hammer dressed and coursed .. .. .				Do	151	
Rough stone packing .. .. .				C. Yd.	71	
Earthwork training bank .. .. .				Do	900	
Centring for 15 span 5 sets of 5 ribs .. .. .				Each set	Rs.	
<b>Sluices, 18' long.—</b>						
Excavation .. .. .				C. Yd.	315	
Brick in surki mortar .. .. .				C. Ft.	1,980	
Plastering with do .. .. .				Sq.	640	
Supporting slabs .. .. .				C. Ft.	11½	

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government promissory notes, as earnest money, and be superscribed "Tender for the extension of the Rampur Channel from 24½ to 26th mile," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.



Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Ashtagram Channels Division, up to 25th January 1888 for extending the Ramapur Channel from 26th to 29½ mile. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1889.

2. The plans, detailed estimate, and conditions may be seen at the Executive Engineer's Office at Mysore between the hours of 1 to 4 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

Description of Work.				Unit of Work.	Quantity.	Rate per Unit.	
						Rs.	A. P.
Channel Excavation .. .. .	..	..	..	C. Yd.	25,840		
	..	..	..	do	11,523		
Embankment .. .. .	..	..	..	do			
	..	..	..	do	114		
Bridges—	Excavation .. .. .	..	..	C. Ft.	5,816		
	Rough stone in mortar (hammer dressed, coursed) ..	..	..	do	190		
	Slab stones (for pillars, corbel stones, &c.) ..	..	..	do	316		
	Covering slabs .. .. .	..	..	do	500		
	Brick in mortar .. .. .	..	..	Sq.	14.76		
	Pointing .. .. .	..	..	do	10.14		
	Plastering .. .. .	..	..	C. Yd.	16		
	Metalling and gravelling roadway .. .. .	..	..	..	700		
	Earthwork for cutting bank and raising approaches ..	..	..	..			
Waste weirs—	Excavation .. .. .	..	..	C. Yd.	631		
	Brick in mortar .. .. .	..	..	C. Ft.	3,795		
	Plastering .. .. .	..	..	Sq.	8.87		
	Rough stone packing .. .. .	..	..	C. Yd.	483		
	Concrete .. .. .	..	..	C. Ft.	402		
	Jelly packing .. .. .	..	..	C. Yd.	94		
Sluices—	Excavation .. .. .	..	..	C. Yd.	315		
	Brick in sarki mortar .. .. .	..	..	C. Ft.	1,983		
	Plastering with sarki mortar .. .. .	..	..	Sq.	6.40		
	Supporting slabs .. .. .	..	..	C. Ft.	11.1		
Aqueducts—	Excavation .. .. .	..	..	C. Yd.	117		
	Brick in mortar .. .. .	..	..	C. Ft.	5,889		
	Rough stone in concrete .. .. .	..	..	C. Yd.	59		
	Plastering .. .. .	..	..	Sq.	42.45		
	Concrete .. .. .	..	..	C. Ft.	118		
	Jelly packing .. .. .	..	..	C. Yd.	18		
	Slab stones .. .. .	..	..	C. Ft.	328		
	Training banks .. .. .	..	..	C. Yd.	712		
Siphon—	Excavation .. .. .	..	..	C. Yd.	731		
	Concrete in sarki mortar .. .. .	..	..	C. Ft.	4,068		
	Slab stones .. .. .	..	..	do	649		
	Brick in ordinary mortar .. .. .	..	..	do	7,729		
	Rough stone in concrete .. .. .	..	..	C. Yd.	49		
	Rough stone packing .. .. .	..	..	do	178		
	Plastering .. .. .	..	..	Sq.	19.62		
	Jelly packing .. .. .	..	..	C. Yd.	56		
	Earthwork diverting jungle nullah .. .. .	..	..	do	1,500		
	Earthwork training banks .. .. .	..	..	do	484		
	Baling water .. .. .	..	..	..			

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for the extension of Ramapur Channel from 26th to 29½ mile; in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.



Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Ashtagram Channels Division, up to 25th January 1888, for extending the Hampur Channel from 29½ to 33½ mile. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1889.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Mysore between the hours of 1 to 4 p.m.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

Description of Work.	Unit of Work.	Quantity.	Rate per Unit.
Channel excavation .. .. .	C. Yd.	28,446	
Embankment .. .. .	C. Yd.	720	
<b>Bridges.—</b>			
Excavation .. .. .	C. Yd.	100	
Rough stone in mortar (hammer dressed and coursed) ..	C. Ft.	4,920	
Slab stones (for pillars and corbels) .. .. .	Do	94	
Covering slabs .. .. .	Do	241	
Brick in mortar .. .. .	Do	433	
Pointing .. .. .	Sq.	1165	
Plastering .. .. .	Sq.	888	
Metalling and gravealling roadway .. .. .	C. Yd.	13	
Earthwork for cutting bund and raising approaches ..	Do	600	
<b>Waste Weiro.—</b>			
Excavation .. .. .	Do	254	
Brick in mortar .. .. .	C. Ft.	752	
Plastering .. .. .	Sq.	217	
Rough stone packing .. .. .	C. Yd.	167	
Concrete .. .. .	C. Ft.	297	
Jelly packing .. .. .	C. Yd.	33	
Rough stone in mortar (hammer dressed and coursed) ..	C. Ft.	1,551	
<b>Yedakola aqueduct.—</b>			
Brick in surki mortar .. .. .	Do	2,895	
Brick in ordinary mortar .. .. .	Do	5,944	
Brick Archwork .. .. .	Do	1,168	
Plastering .. .. .	Sq.	3938	
Concrete in surki .. .. .	C. Ft.	2,346	
Slab stones .. .. .	Do	293	
Rough stone in mortar (hammer dressed and coursed) ..	Do	3,056	
Rough stone in concrete .. .. .	C. Yd.	34	
Rough stone packing .. .. .	Do	67	
Jelly packing .. .. .	Do	74	
Excavation .. .. .	Do	531	
Earthwork, training banks, &c., .. .. .	Do	711	
Baling water .. .. .	L. S.		
<b>Shoors, 18' long.—</b>			
Excavation .. .. .	C. Yd.	315	
Brick in surki mortar .. .. .	C. Ft.	1,980	
Plastering with surki .. .. .	Sq.	640	
Supporting slabs .. .. .	C. Ft.	112	
<b>Shoors, 9' long.—</b>			
Excavation .. .. .	C. Yd.	194	
Brick in surki mortar .. .. .	C. Ft.	1,584	
Plastering with surki .. .. .	Sq.	512	

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government promissory notes, as earnest money, and be specified as Tender for the extension of Hampur Channel from 29½ to 33½ mile; in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 3 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.



• Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Ashtagram Channels Division, up to 25th January 1888, for fixing Grade, Index and Bench mark stones for Rampur extension from 2nd to 33½ mile. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of July 1888.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Mysore between the hours of 1 to 4 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

Description of Work.	Unit of Work.	Quantity.	Rate per Unit.
Fixing Grade stones..	Each.	480	
Do Index stones..	Do	192	
Do Bench mark stones	Do	48	

4. Each tender must be accompanied by a deposit of rupees fifty (Rs. 50) in cash or Government promissory notes as earnest money, and be superscribed "Tender for fixing Grade, Index and Bench mark stones for Rampur-Channel extension from 2nd to 33½ mile;" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

F. J. McLAUGHLIN,  
Executive Engineer.

#### BANGALORE CITY MUNICIPALITY.

*The 19th January 1888.*

Memo of propositions to be laid before the next ordinary meeting of the City Municipal Commission to be held at their Office premises on Saturday the 28th January 1888 at 7-30 A. M.

1. Cash account current and mortality returns for the month of December 1887.
2. Proceedings of the Dewan of Mysore No. 5659-531, dated 24th December 1887, making certain observations on draft rates submitted to Government relating to cart-stands within City Municipal limits.
3. Report from the Sub-Committee submitting a list of the proposed original works to be carried out during the next official year.
4. Draft budget estimates of receipts and expenditure of Municipal Funds for the official year 1888-89.
5. Letter dated 23rd December 1887, from the Lady Superior of the Convent of Good Shepherd, regarding the erection of additional building, west of St. Martha's Hospital and close by the District Lock-up.
6. Report from the Acting Municipal Overseer dated 19th January 1888, requesting sanction to carry out certain works which are stated to be urgent.

A. SRINIVASACHARI, R. D.,  
Vice-President.  
2 c